

2. EFFECTIVE DATE

1. ADDENDUM

ADDENDUM TO SOLICITATION/OFFER AND AWARD

PAGE 1 of 1 PAGE(S)

3. SOLICITATION NUMBER 4. SOLICITATION DESCRIPTION

	3	January 2, 2023	RFQ 23-02	Architectural Services, Continuing Projects, Misc. Projects	
	5. ISSUED BY: LAKE-SUMTER STATE COLLEGE TAMMY SPENCER, DIRECTOR OF PURCHASING 9501 U.S. HWY 441 WILLIAMS-JOHNSON BLDG./ROOM 133 LEESBURG, FLORIDA 34788-3950		6. MAIL TO:		
			COMPANY NAME:		
			COMPANY ADDRESS:		
	TELEPHONE: (352) 3	65-3502	TELEPHONE:	FAX:	
Cł	7. TYPE OF ACTION REQUESTED Check one:				
	A. THE CHANGE ORDER IS ISSUED TO INCREASE/DECREASE FUNDING AMOUNT AS SET FORTH IN ITEM 8 BELOW:				
	B. THE ABOVE NUMBERED SOLICITATION IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES SET FORTH IN ITEM 8 BELOW:				
\boxtimes	C. OTHER (Set forth in Item 8 below)				
ı	IMPORTANT: CONTRACTOR \boxtimes IS NOT REQUIRED TO SIGN THIS DOCUMENT AND RETURN $_$ 1 $_$ ORIGINAL SIGNED COPY (IES) TO THE ISSUING OFFICE.				
	IS REQUIRED TO SIGN THIS DOCUMENT AND RETURN 1 ORIGINAL SIGNED COPY (IES) TO THE ISSUING OFFICE.				
	8. DESCRIPTION OF ADDENDUM:				
	This addendum serves as notification that the due date for submittals in regards to the above referenced				
	RFQ 23-02 have been extended an additional day to January 4, 2023 at 2:00 PM. As a result of the due date change the public bid opening will be changed as well to January 4, 2023 at 2:10 PM.				
	The remaining schedule of events will not be altered at this time and remain in effect.				
	9. AUTHORIZED SIGNATURES REQUIRED				
	Tammy Spencer	Director of Purchasing			
	NAME (PRINT)	TITLE	NAME (PRINT)	TITLE	
	SIGNATURE	DATE SIGNED	SIGNATURE	DATE SIGNED	