



1. ADDENDUM NO. 4	2. EFFECTIVE DATE 05/05/2026	3. SOLICITATION NUMBER RFQ 26-03	4. SOLICITATION DESCRIPTION Continuing Construction Management Services for Projects with Budgets Not Exceeding \$7,500,000
5. ISSUED BY: LAKE-SUMTER STATE COLLEGE Robert Schoepe Director, Procurement and Auxiliary Services 9501 U.S. HWY 441 Williams-Johnson Bldg./room 331 Leesburg, Florida 34788-3950			

7. TYPE OF ACTION REQUESTED

Check one:

- A. THE CHANGE ORDER IS ISSUED TO INCREASE/DECREASE FUNDING AMOUNT AS SET FORTH IN ITEM 8 BELOW:
- B. THE ABOVE NUMBERED SOLICITATION IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES SET FORTH IN ITEM 8 BELOW:
- C. OTHER (Set forth in Item 8 below)

ATTENTION RESPONDENTS: IS REQUIRED TO SIGN THIS DOCUMENT AND RETURN _____ ORIGINAL SIGNED COPY .
 IS **NOT** REQUIRED TO SIGN THIS DOCUMENT AND RETURN THE ORIGINAL SIGNED COPY.

8. DESCRIPTION OF ADDENDUM:

Phase I Selection of the Most Qualified Submittals:

This Addendum #4 contains a list of the most qualified submittals invited to participate in the Phase II selection process.

RESPONDENTS	PHASE I RANKING
Scorpio	1
A.D. Morgan Corp.	2
CPPI	3
BBI Construction Management	4
Ajax Building Company	5
Foresight	6
Lego Construction	7
Allstate Construction	8
WELBRO	9
Votum Construction	10
SEMCO	11
RFC	12
Nicholas & Associates	13

See Page 2 for the Selection Committee Meeting Schedule Change.

Change to the Selection Committee Meeting Schedule:

The selection committee is scheduled to meet and discuss the Phase II Interview/Presentation evaluations and recommendations on **May 12th at 10 AM** (rescheduled from May 11th). This meeting is open to the public and will be located at the following address:

Lake-Sumter State College
Lake Hall, Room 106
Leesburg Campus
9501 US Highway 441
Leesburg, Florida 34788

Here ends Addendum #4